P04 — Vendor-Neutral RFI & Proof Script

Research instrument | Not authorised for circulation or procurement | v1.0

Use and authority

This is a template for future PSS Procurement and Legal review, not a solicitation, bid invitation or notice of award. No prospective vendor is requested or authorised to supply confidential PSS or bank information based on this document. All names, dates, response channels, fees and confidentiality terms must be provided by the competent PSS officers after appointment.

1. Problem statement, without prescribing a product

Participating banks may need to observe authorised merchant payment events, distinguish uncertain transaction states, reconcile records against authoritative source evidence, manage exceptions and monitor service health. Potential services would operate under contracts and licences appropriate to each institution. The first candidate solution neither holds client funds nor creates settlement evidence nor approves merchant banking transactions.

2. Candidate work packages

- WP01: Source event journal, reconciliation and exception workflows.
- WP02: Configurable bank and approved-rail adapters (CONNECT).
- WP03: Bank-specific operational workspace and reports.
- WP04: Security, access, data governance, observability and resilience.
- WP05: Support, migration, service management and knowledge transfer.
- WP06 (optional): authorised acceptance-channel integration only.

3. Questions for any eventual RFI response

1. Describe all components that are production-available versus proposed, and demonstrate comparable client deployments.

2. Identify which P01 product requirements and P02 technical interfaces are met as delivered and which require code/configuration.

3. Explain bank-scoped isolation, event-origin proof, immutable observations, replay safety and the difference between payment status and final settlement.

4. Provide evidence of data processing legality, subprocessors, hosting, key custody, relevant PCI service scope and incident-response controls.

5. Explain recovery architecture, service desk hours, subcontractors, monitoring and your last tested DR scenario.

6. Demonstrate structured data export, unambiguous customer ownership and practical migration to a replacement supplier.

7. Give itemised setup, annual, per-interface, per-bank, per-merchant and per-transaction costs; state currencies, FX indices, escalators, taxes and exclusions.

8. Explain all proprietary dependencies, code/IP rights, warranty/support terms, subcontractor changes, dispute resolution and termination terms.

9. Disclose beneficial owners, bank or PSS affiliations and any conflicts; provide independently verifiable references.

4. Demonstration / proof-of-capability script

- T1 - Evidence ingestion: Load synthetic authorised source events; reject missing signatures and wrong bank keys.
- T2 - Out-of-order & duplicate messages: Replay the same message; demonstrate idempotency and provenance with no fabricated financial confirmation.
- T3 - Ambiguous authorisation: Present an unknown payment; confirm bank users cannot interpret it as settled.
- T4 - Reconciliation break: Show mismatched source/settlement statements, assigned case, audit trace and bank-owned financial remedy.
- T5 - Tenant isolation: Attempt unauthorised cross-bank query and export; demonstrate denial and evidentiary logs.
- T6 - Recovery: Simulate adapter outage, late replay and restored completeness; prove no duplicate posting or loss.
- T7 - Export / termination: Deliver machine-readable case, transaction and reference data sufficient for practical transfer.
- T8 - Commercial metering: Reproduce an invoice from contract-valid metered events with bank challenge support.

5. Response-control record — to be completed after joining

Field	Value	Approval status
RFI authorising executive	Not determined	Pending
Procurement authority	Not determined	Pending
Legal and data review	Not determined	Pending
Scope / bank sponsor	Not determined	Pending
Issue date / deadline	Not determined	Pending
Approved recipients	Not determined	Pending
Conflict review	Not determined	Pending
Evaluation panel	Not determined	Pending
Commercial confidentiality	Not determined	Pending

The accompanying P04 workbook contains the complete RFI, supplier, scoring, five-year cost and contract schedules. No supplier-specific facts or quotations have been entered.